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Date:  July 2, 2025 
  
To:  All holders of the CONTRACT DOCUMENTS for:  

Marin County Fire Headquarters Project  
Request for Owner’s Representative Consulting Services 

 
From:  A. Fabiola Guillen 

Division Manager, Capital Division 
 
Re:  CLARIFICATIONS & ADDENDUM No. 1 
 
Reminder: the proposal deadline is Monday, July 21, 2025, by 3:00 pm. 
 
You are hereby advised of the following revisions and/or clarifications to 
said Contract Documents:  
 

1. Second mandatory on-site preproposal conference – A second mandatory 
preproposal conference has been scheduled on: 

Date/Time: Thursday, July 10, 2025 @ 11:00 am 
Location:  5800 Sir Francis Drake Blvd., formerly the site of the San 

Geronimo Golf Course 
 
Note: Firms are required to attend ONLY ONE of the mandatory 

preproposal conferences offered (not both). 
 

2. Revised deadline to submit questions pre-RFP from July 9 to July 14.  
Proposers must submit questions via BidExpress.


